## CITY OF JEFFERSON I-85 WASTEWATER TREATMENT FACILITY IMPROVEMENTS CONTRACT 2: AERATION POND IMPROVEMENTS

## **SEPTEMBER 22, 2016**

BASE BID

				Dwight Oliver Ele	ctrical Contractor,	2001 to 1000 to 1		7,000,000,000				Section 1	
				Inc.		Lanier Contracting Company 3690 Lawrenceville Suwanee Road Suwanee, GA 30024 770-932-1800		Griffin Bros., Inc. 103 Griffin Drive Maysville, GA 30558 706-677-3164		Rehab Construction Co., Inc. 2246 Bethel Road Conyers, GA 30012 770-922-0806		Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127 770-222-1555	
				P.O. Box 250 Clermont, GA 30527 770-982-0698									
		1 1											
		1 1											
ITEM		1 1	Est. No.	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
NO.	DESCRIPTION	UNIT	of Units	PRICE	FOR ITEM	PRICE	FOR ITEM	PRICE	FOR ITEM	PRICE	FOR ITEM	PRICE	FOR ITEM
1	BAFFLE INSTALLATION	LS	1	\$15,000.00	\$15,000.00	\$11,196.00	\$11,196.00	\$18,062.00	\$18,062.00	\$10,000.00	\$10,000.00	\$111,000.00	\$111,000.0
2	AERATOR INSTALLATION	LS	1	\$139,000.00	\$139,000.00	\$178,170.00	\$178,170.00	\$186,120.00	\$186,120.00	\$219,000.00	\$219,000.00	\$244,500.00	\$244,500.00
	TOTAL BASE BID				\$154,000.00		\$189,366.00		\$204,182,00		\$229,000.00		\$355,500,00

	Dwight Olive	Dwight Oliver Electrical Contractor, Inc.			Lanier Contracting Company			Griffin Bros., Inc.			Rehab Construction Co., Inc.			Willow Construction, Inc.		
	P.O. Box 250 Clermont, GA 30527 770-982-0698			3690 Lawrenceville Suwanee Road			103 Griffin Drive			2246 Bethel Road			3970 Flint Hill Road			
**				Suwanee, GA 30024 770-945-1800			Maysville, GA 30558 706-677-3164			Conyers, GA 30012 770-922-0806			Powder Springs, GA 30127 770-222-1555			
ITEM	1 1	ADJUSTMENT IŅ	BASE BID PRIC	1 1	ADJUSTMENT IN	BASE BID PRICE		ADJUSTMENT IN	BASE BID PRICE		<b>JUSTMENT IN</b>	BASE BID PF	₹	ADJUSTMENT IN	BASE BID PRICE	
NO. DESCRIPTION	MANUFACTURER	ADD	DEDUCT	MANUFACTURER	ADD	DEDUCT	MANUFACTURER	ADD	DEDUCT	MANUFACTURER	ADD	DEDUCT	MANUFACTURER	ADD	DEDUCT	
New Motor Control Center - Plan Sheet E3																
In lieu of modifications to existing MCC as specified and show on Plan Sheets E1-E3	Square "D"	\$43,180.00		Siemens		\$2,726,00			\$2,726,00			\$1,000.00		B)	\$1,000.00	

<sup>\*</sup>INCORRECT TOTALS ARE IN BOLD AND ITALICS AND CORRECTED

TOTAL BID FOR THE I-85 WASTEWATER TREATMENT FACILITY IMPROVEMENTS CONTRACT 2: AERATION POND IMPROVEMENTS

I hereby certify this to be a true and accurate tabulation of bids received by the City of Jefferson on September 22, 2016.

Chip McGaughy, P.E. Engineering Management, Inc.