

WATER PLANT IMPROVEMENTS FOR THE CITY OF HIAWASSEE, GEORGIA

SEPTEMBER 13, 2013

ITEM NO.	DESCRIPTION	UNIT	Est. No. of Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)	
				UNIT PRICE	TOTAL FOR ITEM
1	SUPPLY AND INSTALLATION OF NEW FLOATING INTAKE AND REMOVAL OF OLD FLOATING INTAKE	LS	1	\$559,000.00	\$559,000.00
2	SUPPLY AND INSTALLATION OF AIR BURST SYSTEM	LS	1	\$30,800.00	\$30,800.00
3	SUPPLY AND INSTALLATION OF TWO (2) INTAKE SCREENS	LS	1	\$22,500.00	\$22,500.00
4	SUPPLY AND INSTALLATION OF NEW WAVE BREAK STRUCTURE	LS	1	\$66,900.00	\$66,900.00
<b>TOTAL BASE BID</b>					<b>\$679,200.00</b>

ALTERNATES

ITEM NO.	ALTERNATE EQUIPMENT & MANUFACTURER	Unit	Est. No. Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)		
				MANUFACTURER	ADD	DEDUCT
1	AIR BURST SYSTEM EXCLUDING SCREEN			A. COOK LEGACY	N/B	
2	INTAKE SCREEN			A. COOK LEGACY	N/B	
3	VERTICAL TURBINE PUMPS			A. FAIRBANKS MORSE	N/B	
				B. LAYNE	N/B	

SUBSTITUTIONS

ITEM NO.	DESCRIPTION	Unit	Est. No. Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)		
				MANUFACTURER	ADD	DEDUCT
1	ALTERNATE DESIGN AND CONSTRUCTION FOR WALKWAY AND PUMP PLATFORM UTILIZING SOME ALUMINUM IN LIEU OF GALVANIZED STEEL				N/B	
2	ALTERNATE DESIGN AND CONSTRUCTION OF WAVE BREAK					\$22,000.00

TOTAL BID FOR THE WATER PLANT IMPROVEMENTS:

I hereby certify this to be a true and accurate tabulation of bids received by the City of Hiawassee, Georgia on September 13, 2013 at 10:00 a.m.

Donald W. Baker, PE  
Engineering Management, Inc.



**WATER PLANT IMPROVEMENTS FOR THE CITY OF HIWASSEE, GEORGIA**

**SEPTEMBER 13, 2013**

ITEM NO.	DESCRIPTION	UNIT	Est. No. of Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)	
				UNIT PRICE	TOTAL FOR ITEM
1	SUPPLY AND INSTALLATION OF NEW FLOATING INTAKE AND REMOVAL OF OLD FLOATING INTAKE	LS	1	\$559,000.00	\$559,000.00
2	SUPPLY AND INSTALLATION OF AIR BURST SYSTEM	LS	1	\$30,800.00	\$30,800.00
3	SUPPLY AND INSTALLATION OF TWO (2) INTAKE SCREENS	LS	1	\$22,500.00	\$22,500.00
4	SUPPLY AND INSTALLATION OF NEW WAVE BREAK STRUCTURE	LS	1	\$66,900.00	\$66,900.00
<b>TOTAL BASE BID</b>					<b>\$679,200.00</b>

**ALTERNATES**

ITEM NO.	ALTERNATE EQUIPMENT & MANUFACTURER	Unit	Est. No. Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)		
				MANUFACTURER	ADD	DEDUCT
1	AIR BURST SYSTEM EXCLUDING SCREEN					
				A. COOK LEGACY	N/B	
2	INTAKE SCREEN					
				A. COOK LEGACY	N/B	
3	VERTICAL TURBINE PUMPS					
				A. FAIRBANKS MORSE	N/B	
				B. LAYNE	N/B	

**SUBSTITUTIONS**

ITEM NO.	DESCRIPTION	Unit	Est. No. Units	Willow Construction, Inc. 3970 Flint Hill Road Powder Springs, GA 30127-2809 770-222-1555(T)/770-222-9139(F)		
				MANUFACTURER	ADD	DEDUCT
1	ALTERNATE DESIGN AND CONSTRUCTION FOR WALKWAY AND PUMP PLATFORM UTILIZING SOME ALUMINUM IN LIEU OF GALVANIZED STEEL				N/B	
2	ALTERNATE DESIGN AND CONSTRUCTION OF WAVE BREAK					\$22,000.00

**TOTAL BID FOR THE WATER PLANT IMPROVEMENTS:**

I hereby certify this to be a true and accurate tabulation of bids received by the City of Hiwassee, Georgia on September 13, 2013 at 10:00 a.m.

Donald W. Baker, PE  
Engineering Management, Inc.

*Donald W. Baker*